



Interreg
Hungary – Slovakia



Co-funded by
the European Union

Subsidy Contract

for European Union Contribution

Project ID: HUSK/2401/02/2.4/013

Project acronym: #3rivers4

Project title: Undiscovered active tourism paradise

Interreg VI-A Hungary-Slovakia Programme

SUBSIDY CONTRACT

for the implementation of Project No. HUSK/2401/02/2.4/013

with acronym #3rivers4

entitled Undiscovered active tourism paradise

within the

Interreg VI-A Hungary-Slovakia ProgrammeThe following Subsidy Contract (hereinafter referred to as the Contract) is concluded between the**Ministry of Foreign Affairs**

acting as the Managing Authority of the Interreg VI-A Hungary-Slovakia Programme (hereinafter referred to as the Managing Authority)

Address: 1027 Budapest, Bem rakpart 47, Hungary

Tax number: 15311344-1-41

on one hand,

and

DOPRAVNÁ INFRAŠTRUKTÚRA KOŠICKÉHO SAMOSPRÁVNEHO KRAJA, N.O.; TRANSPORT INFRASTRUCTURE OF KOSICE REGION NONPROFIT ORGANIZATION

Address: 040 01, Košice, Námestie Maratónu mieru 1., Slovakia

Tax number: 2121959708

acting as the Lead Partner

on the other hand,

hereinafter jointly referred to as the Parties¹,

based on the following legal framework:

- Regulation (EU) 2021/1060 of the European Parliament and of the Council of 24 June 2021 laying down common provisions on the European Regional Development Fund, the European Social Fund Plus, the Cohesion Fund, the Just Transition Fund and the European Maritime, Fisheries and Aquaculture Fund and financial rules for those and for the Asylum, Migration and Integration Fund, the Internal Security Fund and the Instrument for Financial Support for Border Management and Visa Policy (hereinafter referred to as the CPR);
- Regulation (EU) 2021/1058 of the European Parliament and of the Council of 24 June 2021 on the European Regional Development Fund and on the Cohesion Fund (hereinafter referred to as the ERDF Regulation);
- Regulation (EU) 2021/1059 of the European Parliament and of the Council of 24 June 2021 on specific provisions for the European territorial cooperation goal (Interreg) supported by the European Regional Development Fund and external financing instruments (hereinafter referred to as the Interreg Regulation);
- Regulation (EU, Euratom) 2024/2509 of the European Parliament and of the Council of 23 September 2024 on the financial rules applicable to the general budget of the Union;

¹ The Managing Authority and the Lead Partner are the only Parties to this Contract.

- Commission Regulation (EU) No 2023/2834 of 13 December 2023 on the application of Articles 107 and 108 of the Treaty on the Functioning of the European Union to *de minimis* aid;
- Commission Regulation (EU) No 651/2014 of 17 June 2014 declaring certain categories of aid compatible with the common market in application of Articles 107 and 108 of the Treaty;
- Regulation (EU) 2016/679 of the European Parliament and of the Council on the Protection of natural persons with regard to the processing of personal data and on the free movement of such data (General Data Protection Regulation, GDPR);
- Implementing acts and delegated acts adopted in accordance with the aforementioned legislation.

The following regulations, guidelines and other documents have to be also respected in the framework of the present Contract:

- the Interreg VI-A Hungary-Slovakia Programme approved by the European Commission on 3 November 2022 by Decision Ref No C(2022) 8025) CCI 2021TC16RFCB014 (hereinafter referred to as the Programme);
- EU rules regarding EU horizontal policies such as the rules for competition and entry into the markets, the protection of the environment, the equal opportunities between men and women and public procurement;
- Communication from the Commission on the application of the European Union State aid rules to compensation granted for the provision of services of general economic interest (2012/C 8/02);
- national rules applicable to the Lead Partner and its Partners and their activities;
- the relevant national legislation regarding State aid rules;
- documents of the relevant Call for Proposals of the Programme, published on the official website of the Programme;
- the Project Implementation Manual of the Programme, laying down the programme specific rules for the implementation of the projects;
- Eligibility of expenditures of the Programme;
- the Communication and Visibility Guide for Projects, laying down the programme specific rules on information and publicity measures of the projects;
- the relevant national level legislation governing the rules of public procurement procedures.

Article 1 Award of subsidy

1. In accordance with the decision of the Monitoring Committee, dated 02.07.2025, a subsidy is awarded to the Partnership (represented by the Lead Partner) from the EU funding under the Interreg VI-A Hungary-Slovakia Programme for the implementation of the project No. HUSK/2401/02/2.4/013 with the acronym #3rivers4, entitled Undiscovered active tourism paradise (hereinafter referred to as the Project).

Maximum EU contribution awarded:	1 433 349,53 EUR say: one million, four hundred thirty-three thousand, three hundred forty-nine euros and fifty-three cents
Total project budget: (including Lead Partner and the other Partners)	1 791 686,92 EUR say: one million, seven hundred ninety-one thousand, six hundred eighty-six euros and ninety-two cents

2. As a general rule, the EU co-financing rate per Partner (including the Lead Partner) cannot exceed 80 per cent of the total eligible expenditures. The EU contribution and the EU co-financing rates per Partners (including the Lead Partner) are set in Annex II of the Contract (i.e. in the finalised Project Form). It is the responsibility of each Partner², including the Lead Partner, to finance the own contribution of their respective project parts.
3. The maximum amount of EU contribution awarded for the Project and contained in Article 1.1 above cannot be exceeded without a corresponding decision of the Monitoring Committee and the modification of this Subsidy Contract.
4. Should the total eligible costs after the completion of the Project be lower than the budgeted amount, the above-mentioned EU contribution awarded under the Programme will be correspondingly reduced according to the EU co-financing rates per Partners as set in Annex II.
5. For receiving the payment of EU contribution from the Certifying Authority and for the transfers of EU contribution to the Partners, the Lead Partner has to open a separate EUR bank account exclusively for the Project. The EU contribution will be transferred in EUR to the following separate project bank account indicated by the Lead Partner:

IBAN account number	SK78 020000000 00496260 8656
SWIFT code	SUBASKBX
Name of bank	VÚB Banka
Address of bank	Štúrova 27/A, 4231 Košice

6. The Lead Partner has to officially notify the Joint Secretariat in written form in case of a change of the separate project bank account within 15 calendar days or with the submission of the

² In case the Partner receives EU contribution.

Application for Reimbursement at the latest. With the LP's notification the bank account will be modified, and the modification of this Contract is not necessary. In case the Lead Partner fails to properly inform the Joint Secretariat on the details of its separate bank account, all consequences, including those of financial nature, shall be borne by the Lead Partner.

7. Payment of the EU contribution is under the condition that the European Commission makes the funds available to the above-described extent on the Programme bank account and the Memorandum of Understanding signed by the Partner Countries is in force.
8. If the European Commission fails to make the funds available on the Programme bank account or if the Memorandum of Understanding signed by the Partner Countries is no longer in force, the Managing Authority will be entitled to withdraw from the present Contract. Any claim by the Lead Partner or the Project Partner(s) against the Managing Authority for whatsoever reason is excluded.
9. If the subsidy to be received for the implementation of the Project is affected by State aid, detailed rules can be found in Annex V of the present Contract.

Article 2

Duration of the Project

1. Project starting date: 01.05.2026
2. Project end date: 31.10.2028
3. The project activities have to be carried out and finalised within the project implementation period as specified in Point 1 and 2 above. Project expenditures have to be in line with the rules of the Project Implementation Manual / Eligibility of expenditures.

Article 3

Object of use

1. The EU contribution is awarded exclusively for the implementation of the Project as approved by the Monitoring Committee and registered in the INTERREG+ system. The Lead Partner accepts the EU contribution and takes responsibility for implementation of the Project as described in Annex II. The Lead Partner shall guarantee the sound financial management of the respective Union funds allocated to the Project, including the arrangements for recovering amounts unduly paid. The Lead Partner declares that it has noted and accepted the provisions of the Contract and of its Annexes in their entirety.
2. Project expenditure which qualifies for the EU contribution awarded according to Article 1.1 consists exclusively of project expenditure related to the approved project activities. The rules for the eligibility of expenditure are set in the Project Implementation Manual / Eligibility of expenditures. The relevant EU Regulations in force, in particular Articles 38 to 44 of the Interreg Regulation, as well as the rules contained in Articles 63 to 66 of the CPR, furthermore the national eligibility rules have to be respected. In case of contradiction between the above-mentioned rules, the stricter rule shall apply. The expenditure related to the Project is eligible only if it is in compliance with the applicable European and national legislation in force and if it observes the

terms and conditions stipulated in the Contract. The non-compliance with the relevant rules could lead to national authority to take corrective measures and exclude ineligible expenditure.

Article 4

Reporting deadlines

1. The Lead Partner shall send Project Reports and Applications for Reimbursement on the basis of the following table:

	Reporting period	Deadline for submission of the Project Reports and Applications for Reimbursement
1.	01.05.2026 - 31.08.2026	29.11.2026
2.	01.09.2026 - 31.12.2026	31.03.2027
3.	01.01.2027 - 30.04.2027	29.07.2027
4.	01.05.2027 - 31.08.2027	29.11.2027
5.	01.09.2027 - 31.12.2027	30.03.2028
6.	01.01.2028 - 30.04.2028	29.07.2028
7.	01.05.2028 - 31.08.2028	29.11.2028
8.	01.09.2028 - 31.10.2028	29.01.2029

Article 5

Double funding

1. The Lead Partner shall ensure that expenditure contained in the Project is not double funded by any other European and/or national funds.
2. If in the process of the project implementation it becomes clear that the operation has been financed by any other source of funding, the Lead Partner shall inform the Managing Authority without delay after obtaining information about this circumstance.

Article 6

General Terms and Conditions

1. The present Contract and its Annexes are to be taken as mutually explanatory of one another. For the purposes of interpretation, the priority of the documents shall be in accordance with the following sequence:
 - a) Subsidy Contract and Annex I, General Terms and Conditions,
 - b) any subsequent amendments of the Contract or its Annexes.
2. The detailed rules governing the obligations and rights of the Parties are contained in the General Terms and Conditions, constituting Annex I which is an integral and indivisible part of the present Contract.
3. Please refer to the contractual provisions and their content as follows (references are to the related Articles of the General Terms and Conditions):
 - Article 1* – Contact details of the Parties
 - Article 2* – Representation of the project partnership, liability and obligations of the Lead Partner
 - Article 3* – Rights and obligations of the Managing Authority
 - Article 4* – Project Reports and Applications for Reimbursement
 - Article 5* – Payment of the EU contribution to the Lead Partner
 - Article 6* – Procurement rules
 - Article 7* – Information and publicity
 - Article 8* – Ownership/use of results
 - Article 9* – Audit rights
 - Article 10* – Irregularities
 - Article 11* – Right of withdrawal, cancellation, repayment and suspension of reimbursement
 - Article 12* – Assignment, legal succession
 - Article 13* – Amendments to the Contract and other project changes
 - Article 14* – Force majeure
 - Article 15* – Conflict of interests and good conduct
 - Article 16* – Confidentiality, data protection
4. The full list of Annexes to this Contract is the following:
 - Annex I* – General Terms and Conditions in force as published on the official Programme website
 - Annex II* – Finalised Project Form
 - Annex III* – Partnership Agreement
 - Annex IV* – List of documents to be retained
 - Annex V* – Applicable project specific State aid rules
5. The Annexes to this Contract are binding and form an integral part of the Subsidy Contract.

Article 7

Concluding provisions

1. If any provision in this Contract should be entirely or partly ineffective, the remaining provisions remain binding for the Parties. The Parties to the Contract undertake to replace the ineffective provision by an effective one which comes as close as possible to the purpose of the ineffective provision.
2. The Parties to this Contract shall use their best efforts to amicably settle any dispute arising between them during the implementation of this Contract. To that end, they shall communicate their positions and any solution that they consider possible in writing and meet each other at either's request. The Lead Partner and the Managing Authority shall reply to a request sent for an amicable settlement within 30 calendar days. Once this period has expired, or if the attempt to reach amicable settlement has not produced an agreement within 120 calendar days of the first request, the Lead Partner or the Managing Authority may notify the other Party that it considers the procedure to have failed.
3. The present Contract is governed by Hungarian law, Hungary being the country of the Managing Authority; all matters not regulated in the Contract are subject to the legal understanding laid down in the Hungarian Civil Code (Act V. of 2013). In case of differences that are not ruled by the present Contract, the Parties agree to find an amicable and mutually acceptable solution. If the Parties fail to do so, all disputes arising in connection with the Subsidy Contract shall be settled by the Buda Central District Court.
4. The present Contract is concluded in English language. In case of translation of the present Contract and of its Annexes into another language, the English version shall prevail.
5. The Lead Partner duly consents to the fact that the Data Controller (Ministry of Foreign Affairs) and the Technical Data Processor (Széchenyi Programiroda Nonprofit Kft.) will manage all the personal data included in the Project and provided in the contracting or project implementation phase, in line with Regulation (EU) 2016/679 (the GDPR).
6. By signing the present Contract the Lead Partner acknowledges that they have understood all conditions governing the subsidy and that they accept the rules of both the Subsidy Contract and the General Terms and Conditions.
7. Provisions on modification of the present Contract are regulated in the General Terms and Conditions.
8. The present Contract is signed in three original copies of which one remains at the Lead Partner and two original copies are to be returned to the Joint Secretariat (out of which one copy will be sent to the Managing Authority by the Joint Secretariat). The Lead Partner is to provide a copy of the Contract and its Annexes to all other Partners.
9. The Subsidy Contract enters into force on the date of signature by the last of both Parties. The Lead Partner undertakes to sign the Contract within 30 calendar days from the date of its reception from the Managing Authority.
10. The present Contract shall remain in force until the Lead Partner has discharged in full its obligations arising from the Subsidy Contract towards the Managing Authority, i.e. as long as any duties linked to the EU funding might be claimed.

11.1. The Lead Partner, Dopravná infraštruktúra Košického samosprávneho kraja, n.o. (hereinafter: Lead Partner), informed the Managing Authority on 13 November 2025 of its intention to submit a request for leniency regarding the mandatory contracting documents.

The request is based on the fact that the lease agreement (long term permission to use or operate) does not yet comply with the requirement set out in the Call for Proposals, according to which the permission to use or operate the property must be secured for a minimum period of 10 years following project completion.

The lease agreement was concluded on 9 September 2025 between the Košice Self-Governing Region (KSK), as the lessee, and the Slovak Water Management Enterprise (SVP), as the lessor, for a period of 10 years. Consequently, the validity of the lease agreement does not extend to 10 years after the project's completion, as required. The lease agreement also states that the lessor (SVP) acknowledges and agrees that the lessee (KSK) intends to implement the construction works through a third party founded by the lessee, namely the Lead Partner, Dopravná infraštruktúra Košického samosprávneho kraja, n.o.

The Managing Authority approved the request for leniency under reference number KKM/37249-1/2025/Adm, subject to the condition that the Lead Partner submit to the Managing Authority via the Joint Secretariat, immediately upon its issuance following the signature of the Subsidy Contract, the lease agreement (permission to use or operate) extended for the duration required under the Call for Proposals.

11.2. The Partner, Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z. (hereinafter: Partner 3), informed the Managing Authority on 2 February 2026 of its intention to submit a request for leniency regarding the mandatory contracting documents.

The request is based on the fact that, as a result of the permitting process and negotiations with the landowner concerning the land lease agreement, the location of the observation tower to be constructed within the framework of the project had to be relocated. Consequently, Partner 3 was only able to apply for the building permit once the revision of all documentation related to the new location had been completed.

The Managing Authority approved the request for leniency under reference number KÜM/21891/2026/Adm, subject to the condition that Partner 3 submit the building permit for the investment planned within the framework of the project to the Managing Authority via the Joint Secretariat, immediately upon its issuance following the signature of the Subsidy Contract.

These provisions do not affect any other obligations arising from the Subsidy Contract. Should the above conditions not be fulfilled, the Managing Authority reserves the right to withdraw from the Subsidy Contract

Place and date:

Košice, 13 August 2026

Lead Partner
represented by



Mr. Róbert Gima
director

**Dopravná infraštruktúra
Košického samosprávneho kraja, n.o.**
Námestie Maratónu mieru 68/1
040 01 KOŠICE
ČO: 54 561 299 DIČ: 2121959708

Place and date:

Budapest, 21 July 2026

Managing Authority
represented by



Ms. Nikoletta Horváth
Deputy Head of the Managing Authority



**ANNEX I – GENERAL TERMS AND CONDITIONS IN FORCE AS PUBLISHED ON THE OFFICIAL
PROGRAMME WEBSITE**

ANNEX II – FINALISED PROJECT FORM

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		



Interreg
Hungary – Slovakia



Co-funded by
the European Union

Project form

Title of the project	Undiscovered active tourism paradise		
Priority	2. - Social cooperations		
Specific objective	2.4 - Enhancing the role of culture and sustainable tourism in economic development		
Measure	2.4.2 - Complex development of tourism destinations		
Total budget	1 791 686,92 EUR		
EU contribution	1 433 349,53 EUR		
National contribution	217 572,43 EUR	Hungary	12 850,03 EUR
		Slovakia	204 722,40 EUR
Own contribution	140 764,96 EUR	Own public contribution	124 283,36 EUR
		Own private contribution	16 481,60 EUR
Start date of project	01/05/2026	End date of project	31/10/2028
Duration of the project (in month)		30	

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

1. Project partnership

Role	Official name of the organization	Country	NUTS III region or equivalent	NUTS V - settlement(s)
LP	Dopravná infraštruktúra Košického samosprávneho kraja, n.o.	Slovakia	Košický samosprávny kraj	Košice
P1	Prešovská bicyklová skupina Kostitras	Slovakia	Prešovský samosprávny kraj	Prešov
P2	Révleányvár Község Önkormányzata	Hungary	Borsod-Abaúj-Zemplén vármegye	Révleányvár
P3	Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z.	Slovakia	Bratislavský samosprávny kraj	Bratislava

Project reporting periods

	From date	To date	Reporting deadline
1	01/05/2026	31/08/2026	29/11/2026
2	01/09/2026	31/12/2026	31/03/2027
3	01/01/2027	30/04/2027	29/07/2027
4	01/05/2027	31/08/2027	29/11/2027
5	01/09/2027	31/12/2027	30/03/2028
6	01/01/2028	30/04/2028	29/07/2028
7	01/05/2028	31/08/2028	29/11/2028
8	01/09/2028	31/10/2028	29/01/2029

2. Partner data

Lead Partner

General data of the partner

Official name in original language	Dopravná infraštruktúra Košického samosprávneho kraja, n.o.
Official name in English	Transport Infrastructure of Kosice Region Nonprofit Organization
Abbreviated name	DI KSK
Type of institution	Non-profit organisations governed by private law

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

Website	https://www.kosickazupa.sk/samospravny-kraj/pravnicke-osoby-zalozene-kosickym-samospravnym-krajom		
Legal status	Public organization	Registry number	54561299
National tax number	2121959708	Community tax number	
Date of foundation	06/05/2022	Founder organisation	

Address and contact information

Addresses of the Organization	Official address	Branch office address	Mailing address
Country	Slovakia	Slovakia	Slovakia
NUTS III or equivalent	Košický samosprávny kraj	Košický samosprávny kraj	Košický samosprávny kraj
Postal code	040 01	040 01	040 01
Settlement	Košice	Košice	Košice
Street, number, PO Box	Námestie Maratónu mieru 1.	Námestie Maratónu mieru 1.	Námestie Maratónu mieru 1.

Legal representative of the organization		Contact person	
Title	Mr.	Title	Mr.
Name	Róbert Gima	Name	Lenka Diškantová
Position	director	Position	project manager
Mobile phone	+421 905 291 571	Mobile phone	+421 55 7268 651
Office phone	+ 421 55 7268 339	Office phone	+421 55 7268 651
E-mail	dopravnainfrastrukturask@vucke.sk	E-mail	lenka.diskantova@vucke.sk

Partner 1

General data of the applicant

Official name in original language	Prešovská bicyklová skupina Kostitras
Official name in English	Prešov Bicycle Group Boneshaker
Abbreviated name	PBS Kostitras

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

Type of institution	Non-profit organisations governed by private law		
Website	www.kostitras.sk		
Legal status	Private organization	Registry number	35527412
National tax number	2020973119	Community tax number	SK2020973119
Date of foundation	29/04/1996	Founder organisation	

Address and contact information

Addresses of the Organization	Official address	Branch office address	Mailing address
Country	Slovakia	Slovakia	Slovakia
NUTS III or equivalent	Prešovský samosprávny kraj	Prešovský samosprávny kraj	Prešovský samosprávny kraj
Postal code	080 01	080 01	080 01
Settlement	Prešov	Prešov	Prešov
Street, number, PO Box	Záhradná 3.	Záhradná 3.	Záhradná 3.

Legal representative of the organization		Contact person	
Title	Mr.	Title	Mrs.
Name	Tomáš Paľo	Name	Viera Štupáková
Position	president	Position	project manager
Mobile phone	+421 915 946 930	Mobile phone	+421 905634180
Office phone	+421 915 946 930	Office phone	+421 905634180
E-mail	pbskostitras@gmail.com	E-mail	pbskostitras@gmail.com

Partner 2

General data of the applicant

Official name in original language	Réveányvár Község Önkormányzata
Official name in English	Municipality of Réveányvár
Abbreviated name	Réveányvár
Type of institution	All other beneficiary type except small and medium sized enterprises

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

Website	https://www.revleanyvar.hu/		
Legal status	Public organization	Registry number	15546292-8411-321-05
National tax number	15546292205	Community tax number	15546292-2-05
Date of foundation	30/09/1990	Founder organisation	

Address and contact information

Addresses of the Organization	Official address	Branch office address	Mailing address
Country	Hungary	Hungary	Hungary
NUTS III or equivalent	Borsod-Abaúj-Zemplén vármegye	Borsod-Abaúj-Zemplén vármegye	Borsod-Abaúj-Zemplén vármegye
Postal code	3976	3976	3976
Settlement	Révleányvár	Révleányvár	Révleányvár
Street, number, PO Box	Fő utca 40.	Fő utca 40.	Fő utca 40.

Legal representative of the organization		Contact person	
Title	Mr.	Title	Mr.
Name	Bertalan Deák	Name	Bertalan Deák
Position	mayor	Position	mayor
Mobile phone	+36 70 368 4275	Mobile phone	+36 70 368 4275
Office phone	+36 70 368 4275	Office phone	+36 70 368 4275
E-mail	polgarmester@revleanyvar.hu	E-mail	polgarmester@revleanyvar.hu

Partner 3

General data of the applicant

Official name in original language	Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z.
Official name in English	Slovak Ornithological Society/BirdLife Slovakia
Abbreviated name	SOS/BirdLife
Type of institution	Non-profit organisations governed by private law
Website	www.vtaky.sk

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

Legal status	Private organization	Registry number	30845521
National tax number	2020635364	Community tax number	
Date of foundation	02/02/1993	Founder organisation	

Address and contact information

Addresses of the Organization	Official address	Branch office address	Mailing address
Country	Slovakia	Slovakia	Slovakia
NUTS III or equivalent	Bratislavský samosprávny kraj	Košický samosprávny kraj	Košický samosprávny kraj
Postal code	821 08	072 13	072 13
Settlement	Bratislava	Senné	Senné
Street, number, PO Box	Zelinárska 4	Senné 3	Senné 3

Legal representative of the organization		Contact person	
Title	Mr.	Title	Mr.
Name	Matej Repel	Name	Matej Repel
Position	director	Position	director
Mobile phone	+421 904 501 437	Mobile phone	+421 904 501 437
Office phone	+421 904 501 437	Office phone	+421 904 501 437
E-mail	repel@vtaky.sk	E-mail	repel@vtaky.sk

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

3. Project Description

Project description

Short project summary in English (max. 2500 char.)

The main objective of the project "Undiscovered Active Tourism Paradise" is to preserve the rich cultural and natural heritage of the Bodrog region, and make it accessible to visitors in a sustainable way. This initiative creates new opportunities not only in tourism but also at the economic and community levels. One of the key aims of the project is to present the cultural and natural values of the Bodrog region in a way that ensures their long-term preservation while strengthening the conditions for the development of active tourism.

The non-profit organisation Transport Infrastructure of the Košice Self-Governing Region will implement part of a broader concept aimed at developing cycling tourism in Tokaj and the Bodrog region. As part of the project, the first phase of a 44-kilometre cycling route along the Bodrog and Latorca rivers will be developed, connecting Borša with Ptruksa. The partner will upgrade and reinforce 15 kilometres of flood protection dikes to enable safe cycling between Borša and Zátin. Prešovská bicyklová skupina Kostitras will establish a new cycling centre designed as a modern, open public space for cyclists and visitors. The centre will include an eco-friendly parking area, a cycling training and skills park, pedestrian pathways, an artistic element, extensive greenery and landscaping including a herb garden, a green pavilion, and area lighting to create a welcoming and safe environment for recreational and educational activities. In addition, the group will develop a cross-border cycling route. The 63.6-kilometre route features numerous natural and historical attractions, including the footbridge over the Latorica River, sandy beaches along the Tisza, the Mokcsa Nature Reserve, the church in Lácacséke, Majláth Castle in Pribeník, and the ruins of Csonkavár Castle.

Within the project, SOS/BirdLife Slovensko will create basic infrastructure for birdwatchers near the village of Strážne. The area is home to Slovakia's only small population of the European roller, making it an attractive destination for birdwatching. Visitors will also have the opportunity to observe other bird species, such as bee-eaters, grey shrikes, sand martins, and Eurasian hoopoes. In Révleányvár, along the River Tisza, a covered cycling rest area equipped with sanitary facilities will be developed. This investment will contribute to better utilisation of the area's existing natural assets and to the integration of water-based and cycling tourism.

Short project summary in Hungarian (max. 2500 char.)

A Felfedezetlen aktív turisztikai paradicsom elnevezésű fejlesztési projekt célja, hogy a Bodrogköz gazdag természeti és kulturális örökségét megőrizze, új életre keltse, és a látogatók számára fenntartható módon tegye elérhetővé. A kezdeményezés nemcsak turisztikai, hanem gazdasági és közösségi szinten is új lehetőségeket teremt a térség számára. A projekt egyik legfontosabb törekvése, hogy a Bodrogköz történelmi és kulturális értékeit úgy mutassa be, hogy azok hosszú távon is megőrizhetők legyenek, miközben az aktív turizmus feltételei is tovább erősödnek.

A Kassai Önkormányzati Régió Közlekedési Infrastruktúrája Nonprofit Szervezet a tokaji és a bodrogközi kerékpáros turizmus fejlesztésének szélesebb koncepciójához kapcsolódva valósít meg beruházást. A Bodrog és a Latorca folyók mentén húzódó, Borsit és Ptruksát összekötő, 44 km-es szakasz első üteme kerül kiépítésre. A projektpartner Borsi és Zétény között mintegy 15 km hosszúságban megerősíti és korszerűsíti a kerékpározásra alkalmas árvízvédelmi töltéseket. Az eperjesi Kostitras kerékpáros egyesület egy új kerékpáros központot hoz létre, amely modern, nyitott közösségi térként szolgál a kerékpárosok és a látogatók számára. A központban öko-barát parkoló, kerékpáros ügyességi park, sétányok, művészeti elem, kiterjedt zöldterületek és kertépítészeti megoldások – köztük gyógynövénykert – valamint egy zöld pavilon kap helyet. Emellett az egyesület létrehoz egy különleges, határon átnyúló, 63,6 km hosszú kerékpárútvonalat.

Partner ID:	HUSK/2401/02/2.4/013	Project acronym:	#3rivers4
Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o., Transport Infrastructure of Kosice Region Nonprofit Organization		

is, amely számos természeti és történelmi látnivalót érint. Az SOS/BirdLife Slovensko a projekt keretében alapinfrastruktúrát alakít ki a madármegfigyelők számára Óros község közelében. A fejlesztés részeként madármegfigyelő torony, pihenőhely és információs táblák létesülnek, támogatva a térség természeti értékeinek fenntartható bemutatását. Révleányváron a Tisza mentén egy vizesblokkal ellátott fedett kerékpáros pihenőpont kialakítása valósul meg, amely fejlesztés hozzájárul a meglévő természeti adottságok adta lehetőségek jobb kihasználásához, a vízi és kerékpáros turizmus összekapcsolásához.

Short project summary in Slovak (max. 2500 char.)

Hlavným cieľom partnerov zapojených do projektu „Neprebádaný cykloraj“ je zachovať bohaté kultúrne a prírodné dedičstvo regiónu Medzibodrožie, vdýchnuť mu nový život a sprístupniť ho návštevníkom udržateľným spôsobom. Táto iniciatíva prináša nové príležitosti nielen v oblasti cestovného ruchu, ale aj na hospodárskej a komunitnej úrovni v celom regióne. Jedným z hlavných cieľov projektu je prezentovať kultúrne a prírodné hodnoty Medzibodrožia tak, aby mohli byť dlhodobo zachované a zároveň sa posilnili podmienky pre rozvoj aktívneho turizmu.

Nezisková organizácia Dopravná infraštruktúra Košického samosprávneho kraja realizuje časť širšej koncepcie rozvoja cykloturistiky v Tokaji a regióne Bodrog. V prvej etape bude vybudovaný 44 km dlhý úsek pozdĺž riek Bodrog a Latorca, spájajúci Boršu a Ptrukšu, pričom bude modernizovaných a spevnených 15 km hrádí pre bezpečnú cykloturistiku medzi Boršou a Zatinom.

Prešovská bicyklová skupina Kostitras vybuduje nové cyklistické centrum, ktoré bude moderným, otvoreným verejným priestorom pre cyklistov a návštevníkov. Centrum bude zahŕňať ekoparkovanie, tréningovú dráhu, chodníky, umelecký prvok, rozsiahle zelené plochy vrátane bylinkovej záhrady a zelený pavilón. Priestor bude osvetlený a poskytne bezpečné a príjemné prostredie pre rekreačné a vzdelávacie aktivity. Skupina zároveň vyznačí unikátnu cezhraničnú cyklistickú trasu, ktorá má 63,6 km a ponúka množstvo prírodných a historických atrakcií, vrátane lávky cez Latoricu, piesočnatých pláží pozdĺž Tisy, prírodnej rezervácie Mokcsa, kostola v Lácacséke, Majláthovho hradu v Pribeníku a hradu Csonkavár.

V rámci projektu SOS/BirdLife Slovensko vznikne základná infraštruktúra pre pozorovanie vtáctva pri obci Strážne. Oblasť je domovom jedinej malej populácie vzácnej krakle belasej na Slovensku a je preto atraktívnym miestom pre ornitológov. Okrem toho umožňuje pozorovanie ďalších druhov vtákov, ako sú včeláriky, strakoše, brehulí a dudky. V obci Révleányvár pri rieke Tisa vznikne kryté oddychové miesto pre cyklistov so sociálnym zázemím. Realizácia projektu prispeje k lepšiemu využitiu existujúceho prírodného potenciálu územia a podporí prepojenie vodného turizmu s cykloturistikou.

4. Project activities

Lead Partner

1 AG1 – Initial	
1.1.1 - Detailed technical documentation	
Activity description:	1 detailed technical documentation
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	Borsa - Zafín
Tangible outcome:	1 detailed technical documentation
Estimated cost (EUR):	
1.1.2 - Notification on the construction activities	
Activity description:	The activity includes obtaining the necessary notification.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	Borsa - Zafín
Tangible outcome:	1 notification
Estimated cost (EUR):	
1.1.3 - Public procurement - construction	

Activity description:	The activity includes first the procurement of a public procurement expert, after then a public procurement procedure will be conducted regarding the construction activity	
Location of the activity - Country:	Slovakia	
Location of the activity – NUTS III:	Košický samosprávny kraj	
Exact location	Borsa - Zafín	
Tangible outcome:	1 public procurement expert (contract) 1 public procurement procedure related to the construction (contract)	
Estimated cost (EUR):		
1.1.4 – Procurement of the technical supervisor		
Activity description:	A technical supervisor will be procured within the framework of this activity, whose task is to facilitate and monitor compliance with the relevant legislation, official regulations, standards and construction documentation throughout the entire construction process.	
Location of the activity - Country:	Slovakia	
Location of the activity – NUTS III:	Košický samosprávny kraj	
Exact location	Borsa - Zafín	
Tangible outcome:	1 technical supervisor (contract)	
Estimated cost (EUR):		
2 AG2 – Core		
2.1.1 – Construction of a cycling path		
Activity description:	The main objective of the project is to upgrade flood protection dams to improve cycling infrastructure. The main location of the project is Borsa - Zafín, which is part of the wider concept of developing cycling tourism in Tokaj and the Bodrog region. This cycling tourist route is expected to improve services and connectivity between settlements. The project involves the reconstruction of the first 15.2 km long part. The cycling route is part of the KSK Cycling Network as KE 05 Tokaj section. The total length of the cycle route will be 23.8 km.	

The modernisation will start at the dam of the Bodrog river in Borša, passes through the village, then crosses Viničky, Somotor and Zátin villages. The Borša – Zátin section is part of the existing Lower Zemplín Cycle Route, which is currently a marked cycling trail. During the implementation of the project, a review of the existing signage will be carried out, and if necessary, its renewal or replacement will take place. The route will include a minimum of 11 direction signs, and a map of the Medzibodrozie region will be installed along the route, showing points of interest and the cycling tourist route.		
Location of the activity - Country:	Slovakia	
Location of the activity – NUTS III:	Košický samosprávny kraj	
Exact location	Borša - Zátin	
Tangible outcome:	modernized cycle path - 15.2 km, the full length of the cycle route - 23.8 km Document with the list of locations of the cycling path signs, marked on a map.	
	Modernised cycling path:	
	SO 101 1. section, Borša - Viničky, PBH Bodrog	
	-Section length: 3.362 km	
	-River kilometers: rkm 2.2–5.2 on the Bodrog River	
	-Embankment chainage: 0.90–4.20 km, right-bank flood protection levee of the Bodrog	
	SO 102 2. section, Streda nad Bodrogom - Somotor, LBH Bodrog	
	-Section length: 2.408 km	
	-River kilometers: rkm 6.4–9.0 on the Bodrog River	
	-Embankment chainage: 7.08–9.10 km, left-bank flood protection levee of the Bodrog	
Tangible outcome:	SO 103 3. section, Somotor - Svätá Mária, LBH Bodrog	
	-Section length: 2.000 km	
	-River kilometers: rkm 10.2 ~ 12.3	
	-Embankment chainage: 10.40 – 14.28 km, left-bank flood protection levee of the Bodrog	
	SO 104 4. section, Svätá Mária - Zátin, LBH Bodrog and Latorica	
	-Section length: 7.492 km	
	-River kilometers: rkm 12.9 – 15.0 Bodrog,	
	-River kilometers: rkm 0.00 – 6.6 Latorica	
	-Embankment chainage: 14.36 – 14.82 left-bank flood protection levee of the Bodrog	
	-Embankment chainage: 0.00 – 7.00 LBH left-bank flood protection levee of the Latorica	

Estimated cost (EUR):	1 407 230,06
2.1.2 - Service launch readiness	
Activity description:	Occupancy Permit and Compliance Approvals - Secure the final occupancy permit. - Ensure compliance with all relevant regulations (safety, health, accessibility). Operational and Organizational Rules - Develop or modify operational and organizational rules. - Conduct a review meeting to ensure all team members understand the rules. Infrastructure and Equipment Readiness - Ensure all infrastructure is fully functional (buildings, utilities). Final Testing and Dry Run - Conduct a full dry run of the service operations (min. 2 weeks) - Address any issues identified during the dry run.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	Borsa - Zatin
Tangible outcome:	Occupancy permit from local authorities Compliance certificates and inspection reports Finalized and approved operational manual and organizational policies Employment contracts and role assignments Final inspection report Dry run report and identified areas for improvement Post-dry run improvements and final readiness confirmation
Estimated cost (EUR):	
3 AG3 – Promotional	
3.1.1 - Communication at the beginning of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the beginning of the project: Publication on the existing website of the Lead Partner

	Social media post at the beginning of the project. (Other communication tasks will be carried out in frame of the CCP project).
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	040 01 Košice Námestie Maratónu mieru 1.
Tangible outcome:	Ensured by the Lead Partner: 1 project part article on the website https://www.kosickazupa.sk/samospravny-kraj/pravnicke-osoby-zalozene-kosickym-samospravnym-krajom 1 set of photo documentation (professional photos), 1 social media post. Ensured within the CCP project – Košice Region Tourism: - 1 Billboard - 1 Press release in SK language
Estimated cost (EUR):	
3.1.2 - Communication at the end of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the end of the project: - Social media post - Photo documentation: minimum 10 professional photos to introduce the project results (Other communication tasks will be implemented in frame of the CCP project)
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	040 01 Košice Námestie Maratónu mieru 1.
Tangible outcome:	Ensured by Lead Partner: 1 article on a website https://www.kosickazupa.sk/samospravny-kraj/pravnicke-osoby-zalozene-kosickym-samospravnym-krajom 1 set of photo documentation (professional photos), 1 social media post.

	Ensured within CCP project, by KRT: - 1 plaque - 1 press release in SK language - 1 handover ceremony
Estimated cost (EUR):	

Partner 1

1 AG1 – Initial	
1.2.1 - Public procurement expert	
Activity description:	This activity involves identifying, approaching, and formally contracting an external expert specializing in public procurement.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	076 77 Pítrukša, parcel nr. 132/2 https://zbgis.skgeodesy.sk/mapka/sk/kataster/detail/kataster/parcela-c/850446/132_2?pos=48.485456,22.137358,20
Tangible outcome:	1 public procurement expert (contract)
Estimated cost (EUR):	
1.2.2 - Procurement of the technical supervisor	
Activity description:	A technical supervisor will be procured within the framework of this activity, whose task is to facilitate and monitor compliance with the relevant legislation, official regulations, standards and construction documentation throughout the entire construction process.

Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	076 77 Ptrukša, parcel nr. 132/2 https://zbgis.skgeodesy.sk/mapka/sk/kataster/detail/kataster/parcela-c/850446/132_2?pos=48.485456,22.137358,20
Tangible outcome:	1 technical supervisor (contract) - this activity will be part of activity 1.2.5
Estimated cost (EUR):	
1.2.3 - Preparation of Detailed technical documentation	
Activity description:	The activity includes the preparation of detailed technical documentation needed for obtaining the building permit and other required permits. Building permit needed for the cycling centre is already issued. To the cycling route signposting only notifications and approving (consent) statements are needed.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	Ptrukša
Tangible outcome:	Detailed Technical documentation
Estimated cost (EUR):	
1.2.4 - Building permit	
Activity description:	Obtaining the building permit needed to implement the planned core activities.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	Ptrukša
Tangible outcome:	legally binding building permit / final building permit

Estimated cost (EUR):	
1.2.5 - Public procurement - construction works	
Activity description:	Public procurement procedure regarding the construction activity. The service provider will also be responsible for the technical supervision of the construction.
Location of the activity - Country:	Slovakia
Location of the activity - NUTS III:	Košický samosprávny kraj
Exact location	Ptrukša
Tangible outcome:	1 public procurement procedure related to the construction (contract)
Estimated cost (EUR):	
3 AG3 – Promotional	
3.2.1 - Communication at the beginning of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the beginning of the project: • Publication on the existing website of the Partner • Social media post at the beginning of the project (Other communication tasks will be carried out in frame of the CCP project).
Location of the activity - Country:	Slovakia
Location of the activity - NUTS III:	Košický samosprávny kraj
Exact location	076 77 Ptrukša, parcel nr. 132/2 https://maps.app.goo.gl/VcxSY6g6QUhcer
Tangible outcome:	1 project part article 1 social media post at the beginning of the project 1 set of Photo documentation - min 10 professional photos Ensured within the CCP project - Košice Region Tourism.

	- 1 Billboard - 1 Press release in SK language
Estimated cost (EUR):	
3.2.2 - Communication at the end of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the end of the project: • Social media post • Photo documentation: minimum 10 professional photos to introduce the project results (Other communication tasks will be implemented in frame of the CCP project)
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	076 77 Ptruksa, parcel nr. 132/2 https://maps.app.google/cnxSYP6g6QUhcer
Tangible outcome:	Ensured by Partner: 1 social media post 1 set of photo documentation (min 10 professional photos) Ensured within CCP project, by KRT: - 1 plaque - 1 press release in SK language - 1 handover ceremony
Estimated cost (EUR):	
2 AG2 – Core	
2.2.1 - Construction of a cycling centre in Ptruksa	

Activity description:	A cycling centre will be built in the village of Ptrukša. The cycling centre will include several elements: a cycling training track for children, a Green Pavilion for workshops, an environmentally friendly car park, a herb garden and new walkways, complemented by artistic elements and lighting. The centre will become a hub for organised cycling tours.		
Location of the activity - Country:	Slovakia		
Location of the activity – NUTS III:	Košický samosprávny kraj		
Exact location	076 77 Ptrukša, parcel nr. 132/2 https://maps.app.goo.gl/VcrxSYp6g6QUhcer		
Tangible outcome:	1 new cycling centre 1000 m2. Public area in the centre is 835,3m² with the following elements: an eco-friendly parking area 37,5m2, training skill park on the area 105,5m2 including 12 pieces of training equipment, pedestrian paths within areal 106,8m2, an art feature – 1 sculpture, greenery and landscaping include a herb garden 540,5 m2, a green pavilion 45m2, and area lighting include 11 outdoor lights.		
Estimated cost (EUR):	103 371,70		
2.2.2 - Creating a cross-border cycle route			
Activity description:	To mark the 63.6 km long cross-border cycling route, 18 cycle signposts and 116 elements of cycling signs will be installed. The entire route will also be equipped with painted cycling signs to ensure better orientation of cyclists in the terrain. It will also include the installation of two information panels with map of cycle tourist route. The locations will be finalised during implementation. The list of locations will be collected in a document, marked on a map.		
Location of the activity - Country:	Slovakia		
Location of the activity – NUTS III:	Košický samosprávny kraj		
Exact location	076 77 Ptrukša, parcel nr. 132/2 https://maps.app.goo.gl/VcrxSYp6g6QUhcer		
Tangible outcome:	Marking of a 63.6 km cross-border cycle tourist route. Document with the list of locations of the cycling route signs, marked on a map.		
Estimated cost (EUR):	32 646,01		
2.2.3 - Service launch readiness			
Activity description:	Commissioning of the facility by notification to the municipal office in accordance with the building permit. Operating and organizational rules • Develop or modify operating and organizational rules. • Conduct an evaluation meeting on the readiness of the infrastructure and equipment for operation.		

	Readiness of infrastructure and equipment. - Ensure that all infrastructure is fully functional. Final testing and trial operation • Perform a full trial operation of the services (min. 2 weeks) • Resolve any issues identified during the trial operation.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	076 77 Ptrukša, parcel nr. 132/2 https://zbgis.skgeodesy.sk/mapka/sk/kataster/detail/kataster/parcela-c/850446/132_2?pos=48.485456,22.137358,20
Tangible outcome:	Occupancy permit from local authorities Finalized and approved operational manual and organizational policies Employment contracts and role assignments Final inspection report Dry run report and identified areas for improvement Post-dry run improvements and final readiness confirmation
Estimated cost (EUR):	

Partner 2

3 AG3 – Promotional	
3.3.1 - Communication at the beginning of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the beginning of the project. Visibility measure: • A billboard will be placed at the headquarter of the Partner Communication measures: • Press release at the beginning of the project • Publication on the existing website of the Partner • Social media post at the beginning of the project.
Location of the activity - Country:	Hungary
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA
Tangible outcome:	1 project billboard, size: 2500 mm x 1500 mm, material: metal 1 press release at the beginning of the project 1 article on the website 1 social media post at the beginning of the project 1 set of photo documentation
Estimated cost (EUR):	381,00
3.3.2 - Communication at the end of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the end of the project: • Placement of a plaque on the investment site • Press release at the end of the project

	- Social media post - Handover ceremony - Photo documentation: minimum 10 professional photos to introduce the project results
Location of the activity - Country:	Hungary
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA
Tangible outcome:	1 plaque 1 press release 1 social media post 1 set of photo documentation 1 handover ceremony
Estimated cost (EUR):	510,00

1 AG1 – Initial	
1.3.1 - Detailed technical documentation	
Activity description:	A detailed technical documentation will be prepared for the construction activity planned in the project.
Location of the activity - Country:	Hungary
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA
Tangible outcome:	1 detailed technical documentation
Estimated cost (EUR):	3 530,00
1.3.2 - Procurement of the technical supervisor	

Activity description:	A technical supervisor will be procured within the framework of this activity, whose task is to facilitate and monitor compliance with the relevant legislation, official regulations, standards and construction documentation throughout the entire construction process.		
Location of the activity - Country:	Hungary		
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye		
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA		
Tangible outcome:	1 technical supervisor (contract)		
Estimated cost (EUR):	1 470,00		
1.3.3 - Procurement of a public procurement expert			
Activity description:	A public procurement expert will be selected who will be responsible for conducting the public procurement related to the construction activity.		
Location of the activity - Country:	Hungary		
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye		
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA		
Tangible outcome:	1 public procurement expert (contract)		
Estimated cost (EUR):			
1.3.4 - Public procurement - construction			
Activity description:	A public procurement procedure will be conducted regarding the construction activity.		
Location of the activity - Country:	Hungary		
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye		
Exact location	3976 Révleányvár, Fő u. 40. https://maps.app.goo.gl/RDk6twgyM8r4LCmJA		

Tangible outcome:	1 public procurement procedure related to the construction (contract)
Estimated cost (EUR):	
2 AG2 – Core	
2.3.1 - Construction of a cycling rest area	
Activity description:	The cycling rest area will be suitable for seating 30 people at the same time. The 35 m² covered, open-sided structure will also include a boarded, enclosed loft space, accessible via a fold-down loft ladder. The cycling rest area will be equipped with a cycling information board, bicycle stands, and a bicycle repair station. In addition, two sanitary containers (one for women and one for men) will be installed at the site, each including male and female toilets and showers. Utilities Electricity: Off-grid electricity supply will be provided by a solar power system supplemented by a small-capacity battery pack, enabling the energy generated during the day to provide lighting for the buildings in the evening. Water: A tank-based water supply system will be installed for showering, handwashing and toilet flushing. Hot water for bathing will be provided primarily by a solar-heated water tank mounted on top of the container, without electrical assistance under normal conditions. A drinking water supply will not be installed within the scope of the project, as the associated costs would significantly exceed the available budget. Wastewater management: A sealed wastewater tank will be installed beneath the sanitary containers, with a footprint corresponding to the container size and a capacity equal to that of the water storage tank. When water is used, it will flow by gravity from the roof-mounted water tank to the outlets, and from there also by gravity into the wastewater tank, without the need for electricity or pump operation.
Location of the activity - Country:	Hungary
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye
Exact location	3976 Révleányvár, parcel no. 089/13 https://maps.app.goo.gl/qCj3X8yS9mb9AAuY9
Tangible outcome:	1 cycling rest area including: 35 m ² covered open-sided shelter with enclosed loft storage space, a cycling information board, bicycle stands, a bicycle repair station, two sanitary containers with toilets and showers, a storage container, and a

	paved area.
	Utilities: Off-grid electricity supply, tank-based water supply system, sealed wastewater tank
Estimated cost (EUR):	68 770,00
2.3.2 - Service readiness	
Activity description:	Occupancy Permit and Compliance Approvals Secure the final occupancy permit. Ensure compliance with all relevant regulations.
	Operational and Organizational Rules Develop or modify operational and organizational rules.
	Staffing and Training Hire or assign dedicated employees for various roles.
	Infrastructure Readiness Ensure all infrastructure is fully functional (buildings, utilities).
	Service Content and Program Development Finalize the content and programs to be offered by the service.
	Final Testing and Dry Run Conduct a full dry run of the service operations (min. 2 weeks) Address any issues identified during the dry run.
Location of the activity - Country:	Hungary
Location of the activity – NUTS III:	Borsod-Abaúj-Zemplén vármegye
Exact location	3976 Révéányvár, parcel no. 089/13 https://maps.app.goo.gl/qCj3X8yS9mb9AauY9
Tangible outcome:	Occupancy permit from local authorities Compliance certificates and inspection reports Finalized and approved operational manual and organizational policies

Employment contracts and role assignments
Final inspection report
Administrative systems and process documentation
Dry run report and identified areas for improvement
Post-dry run improvements and final readiness confirmation

Estimated cost (EUR):

Partner 3

1 AG1 – Initial	
1.4.1 - Detailed technical documentation	
Activity description:	A detailed technical documentation will be prepared for the construction activity planned in the project.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8
Tangible outcome:	1 detailed technical documentation
Estimated cost (EUR):	
1.4.2 - Building permit	
Activity description:	The activity includes obtaining the necessary building permit.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8
Tangible outcome:	1 building permit
Estimated cost (EUR):	
1.4.3 - Public procurement - construction	

Activity description:	The activity includes first the procurement of a public procurement expert, after then a public procurement procedure will be conducted regarding the construction activity			
Location of the activity - Country:	Slovakia			
Location of the activity – NUTS III:	Košický samosprávny kraj			
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8			
Tangible outcome:	1	public	procurement	expert (contract)
Estimated cost (EUR):	1 public procurement procedure related to the construction (contract)			
1.4.4 - Procurement of the technical supervisor				
Activity description:	A technical supervisor will be procured within the framework of this activity, whose task is to facilitate and monitor compliance with the relevant legislation, official regulations, standards and construction documentation throughout the entire construction process.			
Location of the activity - Country:	Slovakia			
Location of the activity – NUTS III:	Košický samosprávny kraj			
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8			
Tangible outcome:	1 technical supervisor (contract)			
Estimated cost (EUR):				
1.4.5 - Public procurement of external services - Public procurement specialist				
Activity description:	Public procurement of Public procurement specialist			
Location of the activity - Country:	Slovakia			
Location of the activity – NUTS III:	Košický samosprávny kraj			
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8			

Tangible outcome:	Contract with the specialist
Estimated cost (EUR):	
3 AG3 – Promotional	
3.4.1 - Communication at the beginning of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the beginning of the project: • Publication on the existing website of the Partner • Social media post at the beginning of the project. (Other communication tasks will be carried out in frame of the CCP project).
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	https://maps.app.goo.gl/4LechH1YDvYgXhUa8
Tangible outcome:	Ensured by the Partner: 1 project part article on the website 1 social media post at the beginning of the project 1 set of photo documentation - min 10 professional photos Ensured within the CCP project - Košice Region Tourism: - 1 Billboard - 1 Press release in SK language
Estimated cost (EUR):	
3.4.2 - Communication at the end of the project	
Activity description:	The aim of this activity is to ensure the visibility and publicity of the project, in line with the Programme's guidelines. The following tasks will be carried out at the end of the project: • Social media post • Photo documentation: minimum 10 professional photos to introduce the project results (Other communication tasks will be implemented in frame of the CCP project)

Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8
Tangible outcome:	Ensured by the Partner: 1 social media post 1 set of photo documentation (min 10 professional photos) Ensured within CCP project, by KRT: - 1 plaque - 1 press release in SK language - 1 handover ceremony
Estimated cost (EUR):	

2 AG2 – Core

2.4.1 - Construction of a birdwatching tower

Activity description:	SOS/Birdlife Slovensko will build a basic infrastructure for birdwatchers in the village of Strážne. A birdwatching tower with a rest area and information board will be built (concrete foundation, wooden structure, capacity of at least 12 people, platform height of at least 6 meters). Here lives the only small population of the rare European roller in Slovakia, making it a popular area for birdwatchers. Furthermore, the area is also ideal for observing other birds such as bee-eaters, grey shrikes, sand martins and Eurasian hoopoes. The activity will involve organized guided tours, nest-cleaning activities, and bird-ringing demonstrations aimed at increasing the educational and ecotourism value of the site.
Location of the activity - Country:	Slovakia
Location of the activity – NUTS III:	Košický samosprávny kraj
Exact location	https://maps.app.goo.gl/4LecHH1YDvYgXhUa8
Tangible outcome:	1 birdwatching tower - built-up area 20,25 m2, height of the tower - 11,5 m, 1 rest area, 6 m2 1 information board - explaining the important ecological relationship between the bird population and nearby livestock

	farms., 20 native trees, 20 nesting boxes	
Estimated cost (EUR):	44 000,00	
2.4.2 - Service launch readiness		
Activity description:	Occupancy Permit and Compliance Approvals - Secure the final occupancy permit. - Ensure compliance with all relevant regulations (safety, health, accessibility). Operational and Organizational Rules - Develop or modify operational and organizational rules. - Conduct a review meeting to ensure all team members understand the rules. Infrastructure and Equipment Readiness - Ensure all infrastructure is fully functional (buildings, utilities). Final Testing and Dry Run - Conduct a full dry run of the service operations (min. 2 weeks) - Address any issues identified during the dry run.	
Location of the activity - Country:	Slovakia	
Location of the activity – NUTS III:	Košícký samosprávny kraj	
Exact location	https://maps.app.goo.gl/4LechH1YDvYgXhUa8	
Tangible outcome:	Occupancy permit from local authorities Compliance certificates and inspection reports Finalized and approved operational manual and organizational policies Employment contracts and role assignments Final inspection report Dry run report and identified areas for improvement Post-dry run improvements and final readiness confirmation	
Estimated cost (EUR):		

5. Indicators

Interreg specific - Output					
Indicator ID	Name of indicator	Unit	Base value	Target value	Description
RCO87	Organisations cooperating across borders	organisations	0,00	4,00	The project partners - Transport Infrastructure of Kosice Region Nonprofit Organization, Prešov Bicycle Group Boneshaker, Municipality of Révleányvár, Slovak Ornithological Society/BirdLife Slovakia - cooperate across borders.
RCO58	Dedicated cycling infrastructure supported	km	0,00	15,20	The cycling path will be reconstructed between Borša and Zafin. Modernized cycle path - 15,2 km, the full length of the cycle route - 23,8 km
RCO77	Number of cultural and tourism sites supported	cultural and tourism sites	0,00	4,00	3 tourism sites are supported: a new cycling centre in Ptruksa, a birdwatching tower in Strážne, a cycling rest area in Révleányvár, and a cycling path between Borsá and Zafin will be built.

Interreg specific - Result					
Indicator ID	Name of indicator	Unit	Base value	Target value	Description
RCR84	Organisations cooperating across borders after project completion	organisations	0,00	4,00	The project partners - Transport Infrastructure of Kosice Region Nonprofit Organization, Prešov Bicycle Group Boneshaker, Municipality of Révleányvár, Slovak Ornithological Society/BirdLife Slovakia - will continue the cooperation across borders after the end of the project.
RCR77	Visitors of cultural and tourism sites supported	visitors/year	0,00	6 100,00	Cycling centre Ptruksa: base: 0, target: 300 Révleányvár: base: 0, target: 500 Birdwatching tower in Strážne: base: 0, target: 300 Reconstructed cycling path: base: 0, target: 5 000

6. Activity plan

All	No.	Activity Group name	Partner	Activity name	RP 1	RP 2	RP 3	RP 4	RP 5	RP 6	RP 7	RP 8
	1	Initial			✓	✓						
	1.1		LP - SK - DI KSK		✓	✓						
	1.1			1.1.1 - Detailed technical documentation	✓							
	1.1			1.1.2 - Notification on the construction activities	✓	✓						
	1.1			1.1.3 - Public procurement - construction	✓	✓						
	1.1			1.1.4 - Procurement of the technical supervisor	✓	✓						
	1.2		P1 - SK - PBS Kostitras		✓							
	1.2			1.2.1 - Public procurement expert	✓							
	1.2			1.2.2 - Procurement of the technical supervisor	✓							
	1.2			1.2.3 - Preparation of Detailed technical documentation	✓							
	1.2			1.2.4 - Building permit	✓							
	1.2			1.2.5 - Public procurement - construction works	✓							
	1.3		P2 - HU - Révleányvár		✓	✓						

[illegible]

7. Infrastructure information

ID	Partner	Related infra element	Owner	Permit	Permit status	Description
1	LP - SK - DI KSK	Reconstruction of the cycling path	Slovak Water Management Enterprise	Notification	Issued	The dams are owned by the Slovak Water Management Enterprise. The activity does not require a building permit, a notification is needed. Building Objects: SO 101 1. section, Borša - Vlničky, PBH Bodrog -Section length: 3.362 km SO 102 2.section, Streda nad Bodrogom - Somotor, LBH Bodrog -Section length: 2.408 km SO 103 3. section, Somotor - Svätá Maria, LBH Bodrog -Section length: 2.000 km SO 104 4. section, Svätá Maria - Zatin, LBH Bodrog and Latorica -Section length: 7.492 km
2	P3 - SK - SOS/BirdLife	Birdwatching tower in Strážne	PD Strážne	Building permission	To be initiated	The property is owned by PD Strážne. The activity requires building permit.
3	P1 - SK - PBS Kostitras	Cycling centre in Ptrukša	PBS Kostitras	Building permission	Issued	The property is owned by PBS Kostitras. The building permit has been already issued.
4	P2 - HU - Révleányvár	Cycling rest area	Dr. Fodor Berta	Not relevant	Not relevant	The property is owned by a private individual, Dr. Berta Fodor. The Municipality of Révleányvár has a long-term permission to use and operate the property. The activity does not require a building permit.

7.1 Location

Infra ID	Location ID	Partner	Lot number	Owner	Proof of property of ownership	Description
----------	-------------	---------	------------	-------	--------------------------------	-------------

1	1	LP - SK - DI KSK	SO 101 1. / 0.9-4.20 hkm	Slovak Water Management Enterprise	Long term permission to use or operate	SO 101 1. section, Borša - Vinický, PBH Bodrog -Section length: 3.362 km -River kilometers: rkm 2.2-5.2 on the Bodrog River -Embankment chainage: 0.90-4.20 km, right-bank flood protection levee of the Bodrog -The top of the embankment: a gravel road
1	2	LP - SK - DI KSK	SO 102 2. / 7.08 - 9.10 hkm	Slovak Water Management Enterprise	Long term permission to use or operate	SO 102 2. section, Streda nad Bodrogom - Somotor, LBH Bodrog -Section length: 2.408 km -River kilometers: rkm 6.4-9.0 on the Bodrog River -Embankment chainage: 7.08-9.10 km, left-bank flood protection levee of the Bodrog -The top of the embankment: a gravel road
1	3	LP - SK - DI KSK	SO 103 3. / 10.40 - 14.28 hkm	Slovak Water Management Enterprise	Long term permission to use or operate	SO 103 3. section, Somotor - Svätá Mária, LBH Bodrog -Section length: 2.000 km -River kilometers: rkm 10.2 - 12.3 -Embankment chainage: 10.40 - 14.28 km, left-bank flood protection levee of the Bodrog -The top of the embankment: damaged asphalt road
1	4	LP - SK - DI KSK	SO 104 4. / 14.36 - 14.82 hkm	Slovak Water Management Enterprise	Long term permission to use or operate	SO 104 4. section, Svätá Mária - Zafín, LBH Bodrog and Latorica -Section length: 7.492 km -River kilometers: rkm 12.9 - 15.0 Bodrog, -Embankment chainage: 14.36 - 14.82 left-bank flood protection levee of the Bodrog -The top of the embankment: gravel road and -River kilometers: rkm 0.00 - 6.6 Latorica -Embankment chainage: 0.00 - 7.00 LBH

						left-bank flood protection levee of the Latorica
1	5	LP - SK - DI KSK	SO 104 4. / 0,000 - 7,000 hkm	Slovak Water Management Enterprise	Long term permission to use or operate	SO 104 4. section, Svätá Mária - Zatin, LBH Bodrog and Latorica -Section length: 7.492 km -River kilometers: r.km 0.00 – 6.6 Latorica -Embankment chainage: 0.00 – 7.00 LBH left-bank flood protection levee of the Latorica -The top of the embankment: gravel road and -River kilometers: r.km 12.9 – 15.0 Bodrog, -Embankment chainage: 14.36 – 14.82 left-bank flood protection levee of the Bodrog
2	1	P3 - SK - SOS/BirdLife	KN-E 1458	PD Strážne	Long term permission to use or operate	Long term permission - 10 years after the end date of the project.
3	1	P1 - SK - PBS Kostitras	C-KN 132/2	PBS Kostitras	Property deed	owned by Kostitras
4	1	P2 - HU - Révleányvár	89/13	Dr. Fodor Berta	Long term permission to use or operate	The property is owned by a private individual, Dr. Berta Fodor. The Municipality of Révleányvár has a long-term permission to use and operate the property. The activity does not require a building permit.

8. Partner without budget

ID	Official name in original language	Country	NUTS III	Settlement	Activity
1	Cigándi Innovációs és Ifjúsági Sportegyesület	Hungary	Borsod-Abaúj-Zemplén vármegye	Cigánd	expert assistance with cycle route marking

BUDGET OF THE PROJECT									
HUSK/2401/02/2.4/013 #3drivers4		LP:	DI KSK						
No.	Budget lines	LP - SK - DI KSK	P1 - SK - PBS Kostitras	P2 - HU - Révleányvár	P3 - SK - SOS/BirdLife	Costs (in EUR)	Share %		
1	Preparation costs	1 300,00	1 300,00	1 300,00	1 300,00	5 200,00	0,29%		
2	Staff costs	70 361,50	13 601,77	7 466,10	4 400,00	95 829,37	5,35%		
2.1	Staff group 1 ("Flat rate B type")	0,00	0,00	0,00	0,00	0,00			
2.2	Staff group 2 ("Flat rate B type")	0,00	0,00	0,00	0,00	0,00			
2.3	Staff group 3 ("Flat rate B type")	0,00	0,00	0,00	0,00	0,00			
2.4	Staff cost ("Flat rate C type")	70 361,50	13 601,77	7 466,10	4 400,00	95 829,37			
3	Office and administrative expenditure	10 554,22	2 040,26	1 119,91	660,00	14 374,39	0,80%		
4	Travel and accommodation costs	10 554,22	2 040,26	1 119,91	660,00	14 374,39	0,80%		
5	External expertise and services costs	0,00	32 646,01	5 891,00	0,00	38 537,01	2,15%		
5.1	Studies, surveys and plans	0,00	0,00	3 530,00	0,00	3 530,00			
5.2	Events and meetings	0,00	0,00	510,00	0,00	510,00			
5.3	Promotional cost	0,00	0,00	381,00	0,00	381,00			
5.4	Other services	0,00	32 646,01	1 470,00	0,00	34 116,01			
6	Equipment expenditure	0,00	0,00	0,00	0,00	0,00	0,00%		
6.1	Equipments related to core activities	0,00	0,00	0,00	0,00	0,00			
7	Infrastructure and works	1 407 230,06	103 371,70	68 770,00	44 000,00	1 623 371,76	90,61%		
7.1	Infrastructure and works	1 407 230,06	103 371,70	68 770,00	44 000,00	1 623 371,76			
7.2	Purchase of land	0,00	0,00	0,00	0,00	0,00			
8	Other costs	0,00	0,00	0,00	0,00	0,00	0,00%		
Total eligible costs (1+2+3+4+5+6+7+8)		1 500 000,00	155 000,00	85 666,92	51 020,00	1 791 686,92	100,00%		
Share by partners		83,72%	8,65%	4,78%	2,85%	100,00%			

Total budget

1/1

2026.07.13

BUDGET OF THE PROJECT										
HUSK/2401/02/2.4/013 #3rivers4	LP: #3rivers4	DI KSK								
Sources of funding name	Amount (EUR)	Share (%)	LP - SK - DI KSK (EUR)	LP - SK - DI KSK (%)	P1 - SK - PBS Kostitras (EUR)	P1 - SK - PBS Kostitras (%)	P2 - HU - Révleányvár (EUR)	P2 - HU - Révleányvár (%)	P3 - SK - SOS/BirdLife (EUR)	P3 - SK - SOS/BirdLife (%)
EU contribution	1 439 349,53	80,00	1 200 000,00	80,00	124 000,00	80,00	68 539,53	80,00	40 816,00	80,00
National contribution	217 572,43	12,14	180 000,00	12,00	18 600,00	12,00	12 850,03	15,00	6 122,40	12,00
Own contribution	140 764,95	7,85	120 000,00	8,00	12 400,00	8,00	4 283,36	5,00	4 081,60	8,00
Own public contribution	124 283,36	6,94	120 000,00	8,00	0,00	0,00	4 283,36	5,00	0,00	0,00
Own private contribution	16 481,60	0,92	0,00	0,00	12 400,00	8,00	0,00	0,00	4 081,60	8,00
	1 791 686,92	100,00	1 500 000,00	100,00	155 000,00	100,00	85 666,92	100,00	51 020,00	100,00



ANNEX III – PARTNERSHIP AGREEMENT

Partnership Agreement

Project ID: HUSK/2401/02/2.4/013

Project acronym: #3rivers4

Project title: Undiscovered active tourism paradise

Interreg VI-A Hungary-Slovakia Programme

Partnership Agreement
for the implementation of the Project
#3rivers4
Undiscovered active tourism paradise
within the Interreg VI-A Hungary-Slovakia Programme

between

the Lead Partner

Dopravná infraštruktúra Košického samosprávneho kraja, n.o.
Námestie Maratónu mieru 1.
040 01
Košice

and

Partner 1

Prešovská bicyklová skupina Kostitras
Záhradná 3.
080 01
Prešov

and

Partner 2

Révleányvár Község Önkormányzata
3976 Révleányvár, Fő utca 40., Hungary

and

Partner 3

Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z.
Zelinárska 4
821 08
Bratislava

and

Partner not receiving financial support

Cigándi Innovációs és Ifjúsági Sportegyesület
Fő utca 80.
3973
Cigánd

(Partner 1, Partner 2, Partner 3 and Partner 4 hereinafter jointly referred as Partners)

(hereinafter jointly referred to as the Parties).

on the basis of:

- Regulation (EU) 2021/1060 of the European Parliament and of the Council of 24 June 2021 laying down common provisions on the European Regional Development Fund, the European Social Fund Plus, the Cohesion Fund, the Just Transition Fund and the European Maritime, Fisheries and Aquaculture Fund and financial rules for those and for the Asylum, Migration and Integration Fund, the Internal Security Fund and the Instrument for Financial Support for Border Management and Visa Policy (hereinafter referred to as the CPR);
- Regulation (EU) 2021/1058 of the European Parliament and of the Council of 24 June 2021 on the European Regional Development Fund and on the Cohesion Fund (hereinafter referred to as the ERDF Regulation);
- Regulation (EU) 2021/1059 of the European Parliament and of the Council of 24 June 2021 on specific provisions for the European territorial cooperation goal (Interreg) supported by the European Regional Development Fund and external financing instruments (hereinafter referred to as the Interreg Regulation);
- Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 2018 on the financial rules applicable to the general budget of the Union, amending Regulations (EU) No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 1309/2013, (EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 541/2014/EU and repealing Regulation (EU, Euratom) No 966/2012;
- the Interreg VI-A Hungary-Slovakia Programme], approved by the European Commission on 3 November 2022 by Decision Ref No C(2022) 8025 (CCI 2021TC16RFCB014) (hereinafter referred to as the Programme);
- the Guidelines for Applicants of the Call for Proposals HUSK/2401 of the Interreg VI-A Hungary-Slovakia Programme, approved by 4th Monitoring Committee Decision No VIII. (2.7.2025), laying down the programme specific rules for the implementation of Hungarian-Slovak projects (hereinafter referred to as the Guidelines for Applicants);
- the Project Implementation Manual for the Interreg VI-A Hungary-Slovakia Programme laying down specific rules for the implementation of projects financed under the Programme (hereinafter referred to as the Project Implementation Manual);
- Communication and Visibility Guide for Projects co-financed by the Interreg VI-A Hungary-Slovakia Programme , laying down the programme specific rules on information and publicity measures of the projects (hereinafter referred to as the Communication and Visibility Guide);
- Project #3rivers as drafted in the application and approved by the Monitoring Committee of the Programme;
- Subsidy Contract concluded for the implementation of the Project between the Lead Partner and the Managing Authority;
- National rules to be applied by the Lead Partner and its Partners;
- Implementing acts and delegated acts adopted in accordance with the aforementioned legislation and the aforementioned documents as corrected or amended.

Article 1

Definitions

1. **Lead Partner:** The Lead Partner is designated by the Partners and has full financial and administrative responsibility for the EU contribution for the entire duration of the Subsidy Contract stipulated with the Managing Authority for the implementation of the Project. The Lead Partner has functional (co-ordination of the project activities) and financial responsibilities related to the EU contribution, i.e. it has to guarantee the sound financial management of the EU funds

allocated to the Project. The Lead Partner is also responsible for the proper reporting of progress during project implementation to the Joint Secretariat.

2. **Partner:** An organisation that commits itself to functionally and/or financially implement a project part of the Project as referred to in Article 23 (1)-(4) of Regulation (EU) 2021/1059 and according to the application as approved by the Monitoring Committee. From the point of view of implementing its own activities, also the Lead Partner is a Partner.
3. **Partner not receiving financial support:** There can be partner organisations which do not receive EU contribution for their activities performed in the framework of the Project. Thus, in their case the defined budget is zero.
4. **Project part:** A set of activities within the Project as a whole, undertaken by the Lead Partner or another Partner in a defined timeframe and with a defined budget, presented in the application and approved by the Monitoring Committee. In case when a Partner does not receive financial support, the defined budget is zero.
5. **Managing Authority:** the Hungarian Ministry of Foreign Affairs and Trade, signing the Subsidy Contract with the Lead Partner.
6. **Joint Secretariat:** set up within Széchenyi Programme Office Nonprofit Ltd, a joint organisation of the Partner Countries participating in the Programme, in charge of the direct monitoring of project implementation.

Article 2

Scope of the Partnership Agreement

1. The Parties, through the present Partnership Agreement, lay down the rules of procedures for the activities to be carried out and the relations that shall govern the partnership set up in order to successfully and efficiently implement the above-mentioned cross-border Project. This Agreement shall also define their mutual responsibilities concerning the administrative and financial management of the Project.
2. The application as approved by the Monitoring Committee and the signed Subsidy Contract (with all its provisions) are to be regarded as integral parts of this Agreement, therefore their content and the obligations set by the above-mentioned documents have to be fully respected by the Parties.
3. The Parties are aware of the legal framework and the other relevant norms affecting the project. In case the Subsidy Contract is amended, it may affect the Partnership Agreement, it shall be adjusted accordingly.

Article 3

Duration of the Agreement

1. The Partnership Agreement is valid from the date of signature by all Parties and enters into force from the day the Subsidy Contract between the Managing Authority and the Lead Partner enters into force. It shall remain in force until the Lead Partner has discharged in full its obligations arising from the Subsidy Contract towards the Managing Authority, including the period of availability of documents for financial controls.
2. This Agreement shall also remain in force if there is any non-resolved dispute among the Parties at an out-of-court arbitration body.
3. The breach of the obligations of the Partnership Agreement by the Lead Partner or one of the Partners may lead to an early termination of its participation in the Project. This termination has to be decided by consensus by all the other Partners in a documented manner, provided that the

eligibility rules are kept with the remaining or newly entered Partners, and that the consequently initiated amendment of the Subsidy Contract is successful at the Managing Authority. However, the Partner leaving the partnership will be obliged by the present Agreement for its whole duration with regard to the activities carried out and expenditure incurred until that moment. In case the Subsidy Contract terminates, the present Partnership Agreement is terminated as well.

Article 4 **Activities of the Partners in the Project**

1. The activities of the Partners as well as the role of the Lead Partner and of each Partner are described in the application approved by the Monitoring Committee.
2. The Partners take into account all rules and obligations as set out in the Subsidy Contract and its Annexes.
3. The Partners commit themselves to undertake everything in their power to foster the successful and efficient implementation of the Project.

Article 5 **Specific obligations of the Lead Partner**

1. The Lead Partner is responsible for the overall co-ordination and effective implementation of the Project and shall take all the steps needed to correctly manage the Project in accordance with the application approved by the Monitoring Committee and in line with the Subsidy Contract and the Partnership Agreement.
2. In addition as a general obligation the Lead Partner shall:
 - a) represent the Partners towards the Managing Authority / Joint Secretariat / other programme management bodies;
 - b) sign the Subsidy Contract (and its possible amendments), inform all Partners on the signature of the Subsidy Contract and provide all Partners with a copy thereof;
 - c) appoint a project manager who has the operational responsibility for the co-ordination and documentation of the overall Project;
 - d) react promptly to any request made by the Managing Authority and the Joint Secretariat;
 - e) keep the Partners informed on a regular basis about all relevant communication between the Lead Partner and the Joint Secretariat, furthermore between the Lead Partner and the Managing Authority;
 - f) inform all Partners on the progress of the overall Project, in particular with reference to its objectives and results as set in the Subsidy Contract or any later amendments;
 - g) without any delay inform the Partners about all essential issues connected to project implementation (e.g. about any variation of the conditions at the basis of the present Agreement or about any modification that could influence the performance of the Project, the information activity or the payment of financing);
 - h) notify the Partners and the Joint Secretariat / Managing Authority immediately of any event that could lead to a temporary or final discontinuation of the Project or any other deviation of the implementation of the Project;
 - i) guarantee the sound financial management of the funds allocated for the implementation of the Project, including the separate set-up of the project accounting and the supporting documents storage system at Lead Partner and at the Partners as well, and including the arrangements for recovering amounts unduly paid;

- j) ensure that the expenditure presented by all Partners receiving financial support has been paid in implementing the Project and that it corresponds to the activities agreed between the Partners and indicated in the approved application;
- k) prepare and submit the Application for Reimbursement together with the Project Reports, the Final Project Report and the Project Follow-up Reports (if relevant) to the Joint Secretariat, keeping the deadlines indicated in the Subsidy Contract;
- l) receive, on behalf of all Partners receiving financial support the payments of the EU contribution from the Certifying Authority;
- m) transfer the EU contribution to the Partners receiving financial support, according to the Application for Reimbursement approved by the Joint Secretariat, **within 15 calendar days** and in full – no amount shall be deducted or withheld and no specific charge or other charge with equivalent effect shall be levied that would reduce that amount for the other Partners;
- n) ensure that all Partners are involved in the decision making regarding to the Project, and especially agree with the Partners before submitting any request for reallocation between budget lines and for an amendment of the Subsidy Contract to the Joint Secretariat / Managing Authority.
- o) support the Partners in implementing their obligations by giving them the correct information, indications and clarifications on the procedures;
- p) make sure that all Partners comply with EU and national legislation including rules on public procurement, State aid, publicity, furthermore rules on environmental protection and equal opportunities;
- q) report in accordance with the existing legislation and national / regional guidelines if the project activities contain elements of State aid;
- r) implement its individual part of the Project accordingly;
- s) enable the responsible bodies to carry out their audit and monitoring / evaluation / activities;
- t) guarantee the systematic collection and the safe storage of all the documentation regarding project expenditure and activities at the Lead Partner and at Partners;
- u) keep a copy of all project documents prepared by the Partners or other organisations;
- v) carry out project level accounting;
- w) ensure that no double funding or double reporting of expenditure takes place;
- x) review the appropriate spending of the EU contribution by the Partners receiving financial support, the condition of the Partners' project part and the preparation of the required documents and records for project closure.

Article 6 Obligations of the Partners

1. In particular, each Partner shall
 - a) support the Lead Partner in fulfilling its tasks as stipulated in the Subsidy Contract and its Annexes;
 - b) without any delay provide the Lead Partner with any information needed to draw up the Project Reports, the Final Project Report and the Project Follow-up Reports (if relevant), react on any request by the Managing Authority or the Joint Secretariat, or provide any further information needed by the Lead Partner;

- c) assure the smooth implementation of the part of the Project they are responsible for in accordance with the Subsidy Contract and its Annexes;
- d) to finance the own contribution of their respective project part;
- e) inform the Lead Partner immediately about any circumstances that could lead to a temporary or final discontinuation of the project part or any other deviation of the implementation of the project part, including any variations to its part of project budget or work plan;
- f) appoint a contact person for the implementation of the part of the Project under their responsibility;
- g) contribute to overall project aims according to their part undertaken with due care and motivation, completing their activities foreseen for each reporting period of the project implementation;
- h) maintain either a separate accounting system or an adequate accounting code for transactions related to the project part according to the rules of Eligibility of expenditures;
- i) inform the Lead Partner on the details of the bank account to which the EU contribution of the Partner receiving financial support shall be transferred, furthermore the Lead Partner must be informed about any changes concerning the bank account;
- j) co-operate with the Lead Partner for the effective implementation of the Project, actively take part in decision-making during the Project;
- k) to manage the procurement of services, supplies / goods / equipment and works in accordance with national public procurement rules in force, depending on the seat and operational area of the given organisation;
- l) to meet the reporting requirements using the INTERREG+ electronic monitoring system of the Programme and to ensure any other documentation as well as IT security and data protection related obligations;
- m) have its expenditures incurred and paid (with the exemption of simplified costs) in the given reporting period and have them verified – if relevant – by the identified controller. The reimbursement of expenditure of the Partners receiving financial support not covered by Declarations on Verification of Expenditure in the given reporting period can be requested until the second reporting deadline following the reporting period concerned, except for preparation costs reimbursed on a real cost basis¹ – as a general rule these can be verified and requested only in the first reporting period;
- n) comply with EU- and national rules, including rules on eligibility of costs, public procurement, State aid, publicity, further rules on environmental protection and equal opportunities as contained in the Project Implementation Manual, Eligibility of expenditures, Communication and Visibility Guide;
- o) report in accordance with the existing legislation and national/regional guidelines if the Project activities contain elements of State aid;
- p) guarantee the systematic and safe collection of all the documentation regarding its part of project expenditure and its transmission to the Lead Partner, as well as to guarantee the access to documents and to the project results to all the representatives of the institutions in charge of verifications and to the bodies authorised to monitor or audit the Project;
- q) not subcontract 100% of the activities from their part of the Project;

¹ Preparation costs which are reimbursed as simplified costs are automatically verified as part of the first Project Report and Application for Reimbursement and do not have to be reported in any of the reporting periods.

- r) be responsible for the sound financial management of the funding allocated to its project part, including the arrangements for recovering amounts unduly paid (EU contribution, state contribution, if relevant, and other public contribution).

Article 7

Responsibilities of the Lead Partner and of the Partners

1. The Lead Partner solely assumes responsibility for the entire Project towards the Managing Authority as defined in the Subsidy Contract.
2. The Lead Partner is the intermediary for all communications between the Partners and the Joint Secretariat and the Managing Authority; where information from the Partners is required, the Lead Partner shall be responsible for obtaining, verifying and consolidating this information before passing it on to the Managing Authority; any information provided, as well as any request communicated by the Lead Partner to the Managing Authority shall be deemed to have been forwarded in agreement with all Partners.
3. Each Partner is directly and exclusively responsible to the Lead Partner for the due implementation of its respective project part and for the proper fulfilment of its obligations as set out in the Partnership Agreement and in the application. Should a Partner not fulfil its obligations under this Agreement in due time, the Lead Partner shall admonish the Partner to fulfil them within a reasonable period of time. The Partners undertake to find a rapid and efficient solution. Should the non-fulfilment continue, the Lead Partner may decide to debar the Partner concerned from the Project with approval of the other Partners. The Joint Secretariat and the Managing Authority shall be promptly informed of such an intended decision by the Lead Partner, and the change in the partnership has to be approved according to the provisions set out in the Project Implementation Manual.
4. The Lead Partner and each Partner receiving financial support shall take the financial responsibility for the EU contribution and, if relevant, the related state contribution it has received for its project part.
5. In case of irregularities the Lead Partner bears the overall responsibility towards the Managing Authority for the repayment of the EU contribution amounts unduly paid, also with interest charged on late payment, if relevant. By way of the derogation from this principle, if the irregularity is committed by a Partner receiving financial support, the concerned organisation shall repay to the Lead Partner the amounts unduly paid. When amounts unduly paid to a Partner cannot be recovered due to negligence of the Lead Partner, the Lead Partner shall remain responsible for the repayment.

Article 8

Reporting obligations of the Partners

1. The Lead Partner can only submit an Application for Reimbursement to the Joint Secretariat by providing proof of progress of the Project. Therefore, in order to provide adequate information on the progress of the Project, each Partner receiving financial support has to submit a Project Partner Report in INTERREG+ system, consisting of an activity part describing the activities carried out with their outputs and results during the reporting period, and of a financial part presenting the financial progress of the project part compared to the finalised Project Form. Partners not receiving financial support shall submit their project partner reports to the related Control Body on their activities in the given reporting period.
2. The Partners have to respect the reporting deadlines of the Subsidy Contract and have to submit their Project Partner Report in due time through the INTERREG+ system. Project Partner Reports and Declarations on Verification of Expenditure not available to the Lead Partner in the system

within the set deadline will not be included in the Project Report (or any other report) and Application for Reimbursement of the Lead Partner, to be submitted to the Joint Secretariat.

3. The Project Partner Reports should be drawn up in Euro. Partners from Partner Countries which have not adopted the Euro as their currency shall convert into Euro the amounts of expenditure incurred in national currency before submission for verification to the responsible controller. The expenditures shall be converted as described in the Subsidy Contract. The exchange rate risk is borne by the Partner concerned.

Article 9

Audits

1. For audit purposes each Partner shall
 - a) retain all files, documents, receipts and data about the Project at least within the timeframe stipulated in Article 82(1) of the CPR and further detailed in the Project Implementation Manual, either in original or in copies on commonly used data media safely and orderly;
 - b) enable the Managing Authority, Joint Secretariat, Certifying Authority, Audit Authority, the responsible auditing bodies of the European Union and the auditing bodies of the Partner Country it is based in to audit the proper use of funds;
 - c) provide these authorities with any information about the Project they request;
 - d) provide them access to the databases, the accounting books and accounting documents and other documentation related to the Project, whereby the auditing bodies decide on this relation, within the timeframe stipulated in Article 82(1) of the CPR and further detailed in the Project Implementation Manual;
 - e) provide them access to the place where the Project has been implemented and their business premises during the ordinary business hours and also beyond these hours by arrangement, and allow them to carry out on-the-spot-checks related to the Project within the timeframe stipulated in Article 82(1) of the CPR and further detailed in the Project Implementation Manual;
 - f) without any delay provide the Lead Partner with any information needed in connection to such an audit;
 - g) observe the recommendations received after an audit.

Article 10

Information and publicity

1. Any publicity measure undertaken by any of the Partner shall be conducted in accordance with the rules on information and publicity laid down in the Communication and Visibility Guide for the Projects (brand book) in the Interreg VI-A Hungary-Slovakia Programme
2. Information and publicity measures shall be co-ordinated among the Partners. Each Partner is equally responsible for promoting the fact that co-financing for the Project is provided from EU contribution within the framework of the Interreg VI-A Hungary-Slovakia Programme and is responsible for ensuring the adequate promotion of the Project.
3. The Partners take note of the fact that the results of the Project as well as any study or analysis produced in the course of the Project can be made available to the public and they agree that the results of the Project shall be available for all Partners and for the public free of charge.

4. The Partners agree that the Lead Partner may provide the Joint Secretariat / Managing Authority or other programme management bodies to publish, in whatever form, unrestricted as far as data protection is concerned, and on or by whatever medium, with the following information:
- title and acronym of the Project;
 - the name of the Lead Partner and of the Partners;
 - the total cost of the Project, the amount of subsidy and the EU co-financing rate;
 - the name of the fund, the specific objective concerned and the type of intervention;
 - the purpose of the EU contribution (i.e. the overall objective of the Project) and the expected or actual achievements;
 - start date and (expected or actual) date of completion;
 - the geographical location of the Project and/or the location of the Lead Partner and the Partners;
 - project results, evaluations and summaries;
 - any other information about the Project, if considered relevant, and all publicity material of the Project such as photographic and video content, news announcements etc.

Article 11 **Ownership, use of results**

1. The Parties undertake to enforce the applicable law on intellectual property rights, regarding any outcome that might be produced during the implementation of the Project.
2. Ownership of the results of the Project, including industrial and intellectual property rights, and of the reports and other documents relating to it, shall be vested in the Lead Partner and the Partners.
3. Without prejudice to the previous paragraph, the Partners grant the Joint Secretariat and the Managing Authority the right to make free use of the results of the Project, provided it does not thereby breach its confidentiality obligations or existing industrial and intellectual property rights. The Partners shall find individual arrangements in those cases where intellectual property rights (such as for data acquired for the Project which do not belong to public domain) already exist.
4. The Partners agree that owners of the investments are the following:
 - **Dopravná infraštruktúra Košického samosprávneho kraja, n.o.** is the owner of the modernized cycle path
 - **Prešovská bicyklová skupina Kostitras** is the owner of the cycling centre with an eco-friendly parking area, Mini Bambini training skill park, pedestrian paths within areal, an art feature, a herb garden, a green pavilion, and area lighting.
 - **Révleányvár Község Önkormányzata** is the owner of the cycling rest area equipped with sanitary facilities
 - **Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z.** is the owner of the birdwatching tower and rest area for visitors.
5. The Project Partners agree that owners of the Project outputs/deliverables are the following:
 - **Prešovská bicyklová skupina Kostitras** is the owner of the 18 cycle signposts and 116 elements of cycling signs on the cycling route.
 - **Révleányvár Község Önkormányzata** is the owner of 4 benches and 2 tables for visitors.

- Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z. is the owner of the information board, 20 native trees and 20 nesting boxes.
6. The Lead Partner and the Partners commit themselves to establish and maintain an inventory of all fixed assets acquired, built or improved within the Project.
 7. As to the sustainability of project results after the end of the implementation period, further as to the steps to be taken after project closure, the Partners agree on the following activities and designate the following rights and duties within the project partnership:
 - a) **Name of Partner:** Dopravná infraštruktúra Košického samosprávneho kraja, n.o.
Project result to be sustained: Modernised cycling route Borša–Zatín (15.2 km) and related signage and tourist information system.
Activities after project closure: Maintenance and monitoring of the cycle route, upkeep of signage and information panels, and coordination with local municipalities and Košice selfgoverning region to ensure long-term functionality and promotion of the route.
Location / financial framework: Borša–Zatín, Košice Region; financed from the organization's regular budget and potential follow-up regional or cross-border projects.
 - b) **Name of Partner:** Prešovská bicyklová skupina Kostitras
Project result to be sustained: Newly built cycling centre in Ptrukša and installed cycling route signage along the 63.6 km cross-border route.
Activities after project closure: Operation and promotion of the cycling centre, organisation of cycling events and workshops, upkeep of the site and installed signposts, and cooperation with regional and cross-border partners to ensure long-term use of the route.
Location / financial framework: Ptrukša, Košice Region; financed from the organisation's regular budget and potential follow-up regional or cross-border projects.
 - c) **Name of Partner:** Révleányvár Község Önkormányzata
Project result to be sustained: 1 cycling rest area
Activities after project closure: Maintenance and operation of the cycling rest area with sanitary facilities along the river Tisza.
Location / financial framework: 3976 Révleányvár, parcel no. 089/13; financed from the municipal budget and potential follow-up regional or cross-border projects.
 - d) **Name of Partner:** SOS/BirdLife Slovensko
Project result to be sustained: Birdwatching tower with rest area and information board in Strážne.
Activities after project closure: Maintenance and operation of the tower, continuation of guided birdwatching tours, nest-cleaning and bird-ringing activities, and promotion of the site as an educational and ecotourism destination within the region.
Location / financial framework: Strážne, Košice Region; financed from the organisation's regular budget, volunteer activities, and potential follow-up environmental or cross-border projects.
 - e) **Name of Partner not receiving financial support:** Cigándi Innovációs és Ifjúsági Sportegyesület
Activities after project closure: Monitoring the site and installed signposts on the Hungarian section, reporting any maintenance needs to the relevant authorities, and cooperating with regional and cross-border partners to ensure the long-term use of the route.
 8. The Lead Partner and the Partners cannot mortgage or impose any other form of bank guarantee on the goods purchased from the financing throughout the implementation period of the Project and, as a general rule, five years after the date of the final payment to the Lead Partner.
 9. In case of purchase costs co-financed, the owners shall not substantially modify their respective project parts affecting its nature or its implementation conditions or giving to a firm or a public body an undue advantage; and resulting either from a change in the nature of ownership of an

item of infrastructure or the cessation or relocation of a productive activity outside the NUTS 2 region in which it received support at least within five years from the final payment to the Partner, except where State aid rules provide for a different period. The time limit is set at 3 years in cases concerning the maintenance of investments or jobs created by SMEs.

Article 12

Changes in the project partnership

1. Being aware of the fact that all changes in the project partnership – with the exception of legal succession – need an approval of the Monitoring Committee and that the Managing Authority is entitled to withdraw from the Subsidy Contract if the number of Partners falls below the minimum number of participants, the Partners agree not to back out of the Project unless there are unavoidable reasons for it.
2. In case a Partner withdraws from the Project or is debarred from it, the remaining Partners shall undertake to find a rapid and efficient solution to ensure further proper project implementation without any delay. Consequently, the Partners shall endeavour to cover the contribution of the withdrawing Partner, either by assuming its tasks by one or more of the remaining Partners or by asking a new Partner to join the project partnership, respecting the relevant programme provisions.
3. The Lead Partner shall inform the Joint Secretariat and the Managing Authority as soon as changes in the project partnership are foreseeable. The changes in the partnership enter into force only after approval by the Monitoring Committee.
4. The provisions set for audits in Article 9 remain applicable to the Partner that backed out of the Project or was debarred from the Project.

Article 13

Irregularities and the repayment of funds

1. If the Managing Authority should – based on the provisions of the Subsidy Contract – request the repayment of EU contribution from the Lead Partner, the latter shall call upon the Partner that had caused the irregularity resulting in the repayment of the EU contribution unduly paid according to the request of the Managing Authority.
2. The Partner in question has to repay the requested EU contribution together with the interest on late payment (if relevant) to the Lead Partner.
3. The Partner has to respect the deadline given by the Managing Authority to the Lead Partner for the repayment of the EU contribution. The Partner has to transfer the requested EU contribution together with the interest on late payment (if relevant) to the Lead Partner **15 calendar days** before the deadline set for the Lead Partner.

Article 14

Cooperation with third parties, assignment

1. In case of co-operation with third parties (e.g. concluding sub-contracts) the given Partner shall remain the sole responsible toward the Lead Partner concerning the compliance with its obligations as set out in the present Agreement. Any contracts with third parties will have to be concluded in accordance with EU and national legislation. No Partner shall have the right to transfer its rights and obligations to third parties. The Lead Partner shall be informed by the Partner about the subject and party of any contract concluded with a third party.
2. In case of legal succession, e.g. when the Partner changes its legal form, the Partner is obliged to transfer all duties under this Agreement to the legal successor. The Partner shall notify the Lead Partner in written form within **8 calendar days** from the date of the legal succession being

effected. The Lead Partner shall notify the Joint Secretariat according to the provisions set out in the Subsidy Contract.

Article 15 **Language**

1. The working language of the partnership shall be **Slovak, Hungarian and English**. Any official internal document of the Project shall be made available in English.
2. Present Agreement is concluded in English. In case of translation of this Agreement and its annexes into another language the English version shall prevail.


Article 16 **Applicable law, liability and force majeure**


1. Present Agreement is governed by **law of the Slovak republic**. Each Partner shall be liable to the other Partners and shall indemnify for any damages or costs resulting from the non-compliance of its contractual duties as set forth in this Agreement.
2. No Party shall be held liable for not complying with the obligations ensuring from this Agreement should the non-compliance be caused by force majeure. In such a case, the Partner involved must announce this immediately in writing to the other Partners.


Article 17 **Concluding provisions**


1. Any amendments to this Agreement shall be in writing and shall be signed by all Parties.
2. In case of collision between the Subsidy Contract and this Partnership Agreement, the Subsidy Contract shall prevail.
3. Amendments and supplements to the present Agreement and any waiver of the requirement of the written form must be in written form and have to be indicated as such. The Lead Partner shall notify the Joint Secretariat and the Managing Authority of any amendment or supplement to the present Agreement.
4. If any provision in this Agreement should be wholly or partly ineffective, the rest of the provisions remain binding for the Parties. In such cases the Parties undertake to replace the ineffective provision by an effective one which comes as close as possible to the purpose of the ineffective one.
5. The Parties commit themselves to take measures in order to ensure that all staff members carrying out work within the Project respect the confidential nature of information regarded as such, and do not disseminate it, pass it on to third parties or use it without prior written consent of the Lead Partner and the Partner that provided the information.
6. If the Parties process personal data in the course of the performance of this Partnership Agreement, they shall act in accordance with the provisions of Regulation (EU) 2016/679 of the European Parliament and of the Council on the protection of natural persons with regard to the processing of personal data and on the free movement of such data, and repealing Regulation (EC) No 95/46/EC (General Data Protection Regulation, GDPR) and other applicable data protection legislation with regard to the personal data that they become aware of.
7. The Parties will make efforts to settle any disputes arising from this Agreement out of court. In case an agreement cannot be made in due time, the Parties herewith agree to stipulate the exclusive jurisdiction of the District Court Košice I (Štúrova 29, 041 90 Košice, Slovak Republic) Regional Court in Košice (Štúrova 29, 041 90 Košice, Slovak Republic), depending on the rules of jurisdiction, in all disputes arising from this Agreement.


8. Eight original copies will be made of this Agreement of which each Party keeps one original, while three originals are attached to the Subsidy Contracts.
9. The Parties signing the Partnership Agreement have fully understood and accepted the contents of the Subsidy Contract and undertake the activities and responsibilities in the meaning as included therein.

Name of Lead Partner:	Dopravná infraštruktúra Košického samosprávneho kraja, n.o.
Name and title of legally authorised representative:	Róbert Gima director
Place, date and stamp:	Košice, 14.5.2026 Dopravná infraštruktúra Košického samosprávneho kraja, n.o. Námestie Maratónu mieru 68/1 040 01 KOŠICE IČO: 54 561 299 DIČ: 2121959708
Signature:	

Name of Partner 1	Prešovská bicyklová skupina Kostitras
Name and title of legally authorised representative:	Tomáš Paľo president
Place, date and stamp:	Košice, 13.5.2026 Prešovská bicyklová skupina Kostitras Záhradná 3, Prešov e-mail: pbskostitras@gmail.com IČO: 35527412 DIČ: 2020973119 DIČ DPH: SK2020973119
Signature:	

Name of Partner 2	Révleányvár Község Önkormányzata
Name and title of legally authorised representative:	Bertalan Deák mayor
Place, date and stamp:	Révleányvár, 2026.05.08 
Signature:	

Name of Partner 3	Slovenská ornitologická spoločnosť/BirdLife Slovensko, o.z.
Name and title of legally authorised representative:	Matej Repel director
Place, date and stamp:	Košice, 15.5.2026
Signature:	 Zelnárska 4 821 08 Bratislava SOS/BirdLife SLOVENSKO IČO: 30 845 521

Name of Partner not receiving financial support	Cigándi Innovációs és Ifjúsági Sportegyesület
Name and title of legally authorised representative:	Nagy Gábor President
Place, date and stamp:	Cigánd, 2026.05.04 CIGÁNDI INNOVÁCIÓS ÉS IFJÚSÁGI SPORTEGYESÜLET 3973 Cigánd, Fő út 80. Adószám: 18428267-1-05
Signature:	

Annex 1 to the Partnership Agreement:

Details of the bank accounts to which the EU contribution of the Partners receiving financial support shall be transferred, data (name and address of bank, IBAN number and SWIFT code of the account) per Partner

Lead Partner	
Name of bank	Všeobecná úverová banka, a.s.
Address of bank	Mlynské nivy 1 829 90 Bratislava 25
SWIFT code	SUBASKBX
IBAN of the account	SK78 0200 0000 0049 6260 8656

Partner 1	
Name of bank	UniCredit Bank Czech Republic and Slovakia, a.s.
Address of bank	Šancová 1/A, 813 33 Bratislava
SWIFT code	UNCRSKBX
IBAN of the account	SK90 1111 0000 0066 2580 5041

Partner 2	
Name of bank	MBH Bank Nyrt.
Address of bank	1056 Budapest, Váci utca 38.
SWIFT code	MKKBHUHB
IBAN of the account	HU48 1030 0002 1404 1943 0002 4884

Partner 3	
Name of bank	Slovenská sporiteľňa, a.s.
Address of bank	Tomášikova 48, 832 37 Bratislava
SWIFT code	GIBASKBX
IBAN of the account	SK30 0900 0000 0051 9358 2096

ANNEX IV – LIST OF DOCUMENTS TO BE RETAINED

1.	Notification letter from the Managing Authority awarding subsidy
2.	Contract (and its amendments)
3.	Partnership agreement (and its amendments)
4.	Each invoice and accounting document of probative value related to project expenditure (originals to be retained at the premises of the Project partners concerned)
5.	All supporting documents related to project expenditure (e.g. payslips, bank statements, public procurement documents etc.) to be retained at the premises of the Project partners concerned
6.	All project deliverables (all material produced during the project period)
7.	If relevant, documentation related to on-the-spot checks of the Control Bodies (to be retained at the premises of the Project partners concerned)
8.	If relevant, documentation of monitoring visits of the Joint Secretariat / Managing Authority
9.	If relevant, audit reports
10.	If relevant, the Lead Partner's / Partners' National co-financing contracts and the related documents

ANNEX V – APPLICABLE PROJECT SPECIFIC STATE AID RULES**NOT RELEVANT**